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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 

but not limited to, the following: 

1. Substantial Completion procedures. 

2. Final completion procedures. 

3. Warranties. 

4. Final cleaning. 

B. Related Sections: 

1. Division 01 Section "Execution" for progress cleaning of Project site. 

2. Division 01 Section "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 

3. Division 01 Section "Project Record Documents" for submitting Record Drawings, 

Record Specifications, and Record Product Data. 

4. Division 01 Section "Demonstration and Training" for requirements for instructing 

Owner's personnel. 

5. Divisions 02 through 49 Sections for specific closeout and special cleaning requirements 

for the Work in those Sections. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting site observation for determining date of Substantial 

Completion, complete the following.  List items below that are incomplete with request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 

the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents. 

4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 

services and utilities.  Include occupancy permits, operating certificates, and similar 

releases. 
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5. Prepare and submit Project Record Documents, operation and maintenance manuals, final 

completion construction photographic documentation, damage or settlement surveys, 

property surveys, and similar final record information. 

6. Deliver tools, spare parts, extra materials, and similar items to location designated by 

Owner.  Label with manufacturer's name and model number where applicable. 

7. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's 

personnel of changeover in security provisions. 

8. Complete startup testing of systems. 

9. Submit test/adjust/balance records. 

10. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 

11. Advise Owner of changeover in heat and other utilities. 

12. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

13. Complete final cleaning requirements, including touchup painting. 

14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

15. Provide summary report of commissioning procedures employed for project. 

B. Observation:  Submit a written request for site observation for Substantial Completion.  On 

receipt of request, Architect  will either proceed with site observation or notify Contractor of 

unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion after 

site observation or will notify Contractor of items, either on Contractor's list or additional items 

identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Repeat Observation:  Request site observation when the Work identified in previous site 

observation reports as incomplete is completed or corrected. 

2. Results of completed site observation findings and report will form the basis of 

requirements for final completion. 

1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final observation for determining final completion, 

complete the following: 

1. Submit a final Contractor’s Requisition according to Division 01 Section "Payment 

Procedures." 

2. Submit certified copy of Architect's Substantial Completion site observation findings and 

reported list of items to be completed or corrected (punch list), as issued and dated by 

Architect.  The certified copy of the list shall state that each item has been completed or 

otherwise resolved for acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with insurance 

requirements. 

4. Submit pest-control final inspection report and warranty. 

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems.  Submit report of Owner’s personnel training sessions. 

B. Observation:  Submit a written request for final site observation for acceptance.  On receipt of 

request, Architect  will either proceed with site observation or notify Contractor of unfulfilled 
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requirements.  Architect will review final Contractor’s Requisition after site observation or will 

notify Contractor of construction that must be completed or corrected before final Contractor’s 

Requisition will be reviewed. 

1. Repeat Observation:  Request site observation when the Work identified in previous site 

observation reports as incomplete is completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected by 

construction operations for incomplete items and items needing correction including, if 

necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 

proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 

a. Project name. 

b. Date. 

c. Name of Architect. 

d. Name of Contractor. 

e. Page number. 

4. Submit list of incomplete items in the following formats: 

a. PDF electronic file as acceptable to Architect. 

b. Four (4) paper copies of product schedule or list, unless otherwise indicated.  

Architect will retain two (2) copies and return two (2) copies that include Architect 

comments and/or additional observed punch list items. 

1.6 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of 

the Work where commencement of warranties other than date of Substantial Completion is 

indicated. 

B. Partial Occupancy:  Submit properly executed warranties within ten (10) days of completion of 

designated portions of the Work that are completed, accepted for occupancy by issuance of a 

Certificate of Occupancy form by the authorities having jurisdiction, and occupied or used by 

Owner during construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 

Project Manual. 
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1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 

thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 

(215-by-280-mm) paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 

tab to identify the product or installation.  Provide a typed description of the product or 

installation, including the name of the product and the name, address, and telephone 

number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 

"WARRANTIES," Project name, and name of Contractor. 

4. Scan warranties and bonds and assemble complete warranty and bond submittal package 

into a single indexed electronic PDF file as acceptable to Architect with links enabling 

navigation to each item.  Provide table of contents at beginning of document. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 

fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 

hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply 

with local laws and ordinances and Federal and local environmental and antipollution 

regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 

surface or unit to condition expected in an average commercial building cleaning and 

maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting site observation for 

acceptance of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and other 

foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 

foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 

surface. 
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d. Remove tools, construction equipment, machinery, and surplus material from 

Project site. 

e. Remove obstructions to provide safe access to, and egress from, building. 

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 

weathering of exterior surfaces.  Restore reflective surfaces to their original 

condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 

i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

shampoo if visible soil or stains remain. 

j. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  

Replace chipped or broken glass and other damaged transparent materials.  Polish 

mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 

l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 

that already show evidence of repair or restoration. 

1) Do not paint over "UL" and other required labels and identification, 

including mechanical and electrical nameplates. 

m. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and 

similar equipment.  Remove excess lubrication, paint and mortar droppings, and 

other foreign substances. 

n. Replace parts subject to operating conditions during construction that may impede 

operation or reduce longevity. 

o. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 

p. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills. 

q. Clean ducts, blowers, and coils if units were operated with dirty filters or without 

filters during construction or that display contamination with particulate matter 

upon inspection. 

r. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs, and those noticeably dimmed by hours of use, and 

defective and noisy starters in fluorescent and mercury vapor fixtures to comply 

with requirements for new fixtures. 

s. Leave Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid 

Project of rodents, insects, and other pests.  Prepare a final certification report. 

D. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or 

excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous 

materials into drainage systems.  Remove waste materials from Project site and dispose of 

lawfully. 
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END OF SECTION 017700 


