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SECTION 007300 - SUPPLEMENTARY CONDITIONS 

 

PART 1 - GENERAL 

 

Document Includes 

 

The following supplements modify, rescind, supplement, and take precedence over the General 

Conditions of the Contract for Construction, AIA Document A201, 2007 edition, referenced in 

Document 007200 - General Conditions of the Contract Documents.  Where a portion of the 

General Conditions is modified or deleted by these Supplementary Conditions, the unaltered 

portions of the General Conditions shall remain in effect. 

 

ARTICLE 1 - GENERAL PROVISIONS 

 

Add Section 1.1.9 as follows: 

 

1.1.9 MISCELLANEOUS DEFINITIONS 

 

.1 Where the words "equal", "approved equal", "equivalent", "satisfactory", 

"directed", "designated", "selected", "as required", and words of similar meanings 

are used, the written review, comment, acceptance, selection, or similar action of 

the Architect or Owner is required. 

 

.2 Where words "required" and words of similar meaning are used, it shall mean "as 

required to properly complete the Work and as required by the Architect or 

Owner", unless stated otherwise. 

 

.3 Where the words "provide" and "perform" are used, it is understood and intended 

to mean that the Contractor, at his expense, shall furnish and install the Work, 

complete in place and ready for use, including furnishing of necessary labor, 

materials, tools, equipment and transportation.  These definitions apply the same 

to future, present and past tenses, except the word "provided" may mean 

"contingent upon" where such is the context. 

 

1.2  CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 

 

Add the following Sections 1.2.4 through 1.2.8 inclusive as follow: 

 

1.2.4  In the Specification Sections, Part 1 – General, may include “Related Documents”, 

“Summary” and “Definitions” information contained in the Specifications.  The listings 

are not intended to be inclusive.  It shall be the responsibility of the Contractor to 

determine the full extent of Work that will be required for proper completion of the 

Project.  No responsibility, either direct or implied, will be assumed by either the 

Architect or the Owner for omissions or duplications by the Contractor due to the 
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arrangement of information in the Contract Documents.  It shall be the Contractor's 

responsibility to properly organize and coordinate such information to accomplish the 

Work. 

 

1.2.5  Specification Sections are written in modified brief style consistent with clarity.  In 

general, the words "the", "shall", "will", and "all" are not used.  Where such words as 

"perform", "provide", "install", "erect", "furnish", "connect", "test", or words of similar 

meaning are used, it shall be understood that such words include the meaning of the 

phrase "(The) Contractor shall".  The requirements indicated and specified apply to all 

Work of the same kind, class and type, even though the word "all" is not stated. 

 

1.2.6  Drawings are intended to show general arrangement, design and extent of Work and are 

partly diagrammatic.  As such, they are not intended to be scaled for measurements or to 

serve as shop drawings. 

 

1.2.7 When reference is made in the Drawings or Specifications to industry standards, or 

reference type specifications, or to another part of the Contract Documents, it shall have 

the same force and effect as if the document, or portion referenced, is exactly repeated in 

the place where reference is made.  Refer to Section 014200 – “References” in the 

Specifications for additional requirements. 

 

1.2.8 Whenever the Drawings or Specifications, a material, component or piece of equipment is 

referred to in the singular, the reference shall be interpreted to apply to as many of such 

articles, devices and equipment as are required to complete the Work. 

 

1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 

INSTRUMENTS OF SERVICE 

 

Add Section 1.5.3 as follows: 

 

1.5.3  The Contractor will be furnished free of charge one (1) copy of each set of Drawings and 

Specifications as accepted for building permit issue by the permit authority having 

jurisdiction for the purpose of construction of the Work.  Additional copies may be 

obtained by the Contractor from the Architect for the cost of reproduction, shipping and 

handling. 

 

ARTICLE 3 – CONTRACTOR 

 

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY 

CONTRACTOR 

 

Add Section 3.2.5 as follows: 
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3.2.5 In order that any lack of clear definition of the Work, or conflicts in the Contract 

Documents, be identified and resolved prior to the start of construction activities, the 

Contractor shall submit a written report to the Architect and/or Owner within fifteen (15) 

days after award of Contract by the Owner.  This report shall include the following 

statement: 

 

 "[INSERT Contractor's name] hereby certifies that the Drawings and Specifications for 

the Project have been carefully examined and sufficient time has been provided to prepare 

the Contract Sum.  [INSERT Contractor's name] further warrants that to the extent that 

any of the provided Contract Documents required clarification in any respect, such 

clarification has been obtained from the Architect in writing and [INSERT Contractor's 

name] is satisfied with such responses.  It is understood that the Contract Documents 

contemplate a finished Project of such character and quality as is described in or is 

reasonable inferable from them.  Recognizing the impossibility of producing Drawings 

and Specifications with perfect accuracy, [INSERT Contractor's name] agrees that the 

Contract Time and Sum for the Work includes sufficient time (including rain delays) and 

cost allowances to make the Work complete and in compliance with good practice and 

the design intent".  Contractor claims for delay due to weather conditions will not be 

considered or accepted.   

 

3.4 LABOR AND MATERIALS 

 

Section 3.4.1: Add the following Subparagraphs to the Section: 

 

 .1 The Contractor shall provide a list showing the name of the manufacturer 

proposed to be used for each of the manufacturers or products identified in the 

Contract Documents and, where applicable or required, the name of the installing 

subcontractor or supplier. 

 

 .2 The Owner will promptly reply in writing to the Contractor if there are any 

reasonable objections to the manufacturer or products specified.  If adequate data 

on any proposed manufacturer or installer is not available, the Owner may state 

that action will be deferred until the Contractor provides further data.  Failure to 

object to a manufacturer shall not constitute a waiver of any of the requirements 

of the Contract Documents, and all products furnished by the listed manufacturer 

must conform to such requirements. 

 

  

Section 3.4.2:  Add the following Subparagraphs to the Section: 

 

.1 After the Contract has been executed, the Owner and Architect will consider requests for 

the substitution of products for those specified only under the conditions provided by 

Division 01 – General Requirements.  
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.2 By making a request for substitutions, the Contractor: 

 

 .a represents that the Contractor has personally investigated the proposed substitute 

product and determined that it is equal or superior in all respects to that specified; 

  

 .b represents that the Contractor will provide the same warranty for the substitution 

that the Contractor would for that specified; 

 

 .c certifies that the cost data presented is complete and includes all related costs, and 

waives all claims for additional costs related to the substitution which 

subsequently become apparent; and 

 

 .d will coordinate the installation of the accepted substitute, making such changes as 

may be required for the Work to be complete in all respects. 

 

 

3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS 

 

Add the following Subparagraphs 3.7.1.1 through 3.7.1.5 to Section 3.7.1: 

 

 .1 The Owner will pay for building plan review fees, utility deposits, environmental 

fees, and impact fees. 

 

 .2 The Contractor will pay for all other fees including but not limited to:  Utility 

connection fees, subcontractor permit fees, utility meter fees, etc. 

 

 .3 The Contractor shall include in Contract Sum all administrative costs involved in 

obtaining various permits and processing other fees that are the responsibility of 

the Contractor. 

 

 .4 The Contractor shall further secure and pay for all other licenses and inspections 

necessary for execution of the Work. 

 

 .5 The Contractor shall obtain necessary information, apply for and deliver the 

payments for all fees paid by the Owner. 

 

3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES 

 

In Section 3.10.2, lines 2 and 3, change “approval” in one (1) location each to “review”. 

 

3.11 DOCUMENTS AND SAMPLES AT THE SITE 

 

In Section 3.11, line 3, change "approved” in one (1) location to “reviewed”. 
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In Section 3.11 change the period at the end of the paragraph to a comma and add the following: 

 

 . . . . . . , “except as otherwise modified by Division 01 – General Requirements.”  

 

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 

In Section 3.12.5, line 3, change “approved” in two (2) locations to “accepted”. 

 

In Section 3.12.7, line 3, change “approved” in one (1) location to “reviewed”. 

 

In Section 3.12.8, line 1, change “approved” in one (1) location to “accepted”. 

 

In Section 3.12.8, lines 2 and 7, change “approval” in one (1) location in each referenced line to 

“review”. 

 

In Section 3.12.8, line 4, change “approval” to “acceptance” in one (1) location. 

 

In Section 3.12.9, line 3, change “approval” in one (1) location to “review”. 

 

In Section 3.12.10, line 16, change “approve” in one (1) location to “indicate no exceptions 

taken”. 

 

Add Section 3.12.11 as follows: 

 

3.12.11 Procedures for submittals are further delineated in Division 01, General 

Requirements.  

 

3.15 CLEANING UP 

 

Add Section 3.15.3 as follows: 

 

3.15.3  The Contractor, as a minimum requirement, and as defined by the Contract 

Documents, and including but not limited to, shall wash and polish all glass, 

remove all stains, paint stops, fingerprints, soil and dirt from finished surfaces, 

clean and polish hardware and fixtures, wash all unpainted concrete, masonry and 

tile, and leave the building broom clean. 

 

ARTICLE 4 – ARCHITECT  

 

4.1 GENERAL 

 

In Subparagraph 4.1.3, delete the words, "as to whom the Contractor makes no unreasonable 

objection and" 
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4.2 ADMINISTRATION OF THE CONTRACT 

 

In Section 4.2.3, line 2, change “known” in one (1) location to “observed”. 

 

 

4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION 

 

In Section 4.2.5, line 2, change “certify” in one (1) location to “comment on”. 

 

In Section 4.2.5, line 2, insert a period (.) after “Contractor” and delete the words “and will issue 

Certificates for Payment in such amounts.” 

 

In Section 4.2.7, line 1, change “approve” in one (1) location to “comment”. 

 

In Section 4.2.7, line 4, change “approved” in two (2) locations to “accepted”. 

 

In Section 4.2.7, line 10, change “approval” in one (1) location to “acceptance or endorsement”. 

 

In Section 4.2.7, line 12, change “approval” in two (2) locations to “acceptance”. 

 

In Section 4.2.8, line 1, delete the words “Change Orders and” in one (1) location. 

 

In Section 4.2.8, line 2, change “investigate” in one (1) location to “observe”. 

 

In Section 4.2.8, line 2, delete the words “determinations and”. 

 

In Section 4.2.9, line 1, change “inspections” in one (1) location to “observations”. 

 

In Section 4.2.9, line 4, change “issue” in one (1) location to “review”. 

 

ARTICLE 5 – SUBCONTRACTORS 

 

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS 

OF THE WORK 

 

In Section 5.2.1, line 2, change “through” in one (1) location to “and”.  

 

ARTICLE 6 - CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

 

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD 

SEPARATE CONTRACTS 

 

Add Section 6.1.5 and subparagraphs as follows: 
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6.1.5 The Owner reserves the right to take possession and use any completed or partially 

complete portion of the building prior to completion providing such possession or use 

does not interfere with the Contractor's accomplishment of the Work.  Such partial 

occupancy or taking possession will be based on the following: 

 

.1 Occupancy of any portion of the Work will not constitute an acceptance of the 

Work not performed in accordance with Contract Documents or relieve the 

Contractor of  liability to perform Work required by the Contract, but not 

completed at the time of occupancy. 

 

.2 Immediately prior to any partial occupancy, the Contractor, Owner, and Architect 

shall make a thorough joint observation of the portion of the Work affected and 

mutually agree upon the conditions of occupancy and status of the Work.  The 

Architect's evaluation shall be final in determining responsibility at the time of 

observations for the conditions resulting from said occupancy.  Damage to the 

building caused by the Owner, his representative or occupants before Final 

Acceptance will be the responsibility of the Owner. 

 

ARTICLE 7 - CHANGES IN THE WORK 

 

7.1 GENERAL 

 

Add the following Subparagraph to Section 7.1.1. 

 

7.1.1.1 Procedures and administrative requirements for changes in the work are further specified 

in Division 01 – General Requirements.  

 

7.2  CHANGE ORDERS 

 

In Section 7.2.1, line 1, replace “Architect” in one (1) location with “Contractor”. 

 

Add Section 7.2.2 as follows: 

 

7.2.2 Reasonable allowances for overhead and profit shall be included at the rates as negotiated 

and referenced in the Agreement. 

 

7.3  CONSTRUCTION CHANGE DIRECTIVES 

 

In Section 7.3.8, line 2, replace “confirmed” in one (1) location with “substantiated by the 

Contractor to the acceptance of the Owner and review.” 

 

In Section 7.3.9, line 3, replace “certification” in one (1) location with “review of the 

Contractor’s provided application”. 
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In Section 7.3.9, line 4, replace “certify” in one (1) location with “accept”. 

 

In Section 7.3.10, line 3, replace “Architect” in one (1) location with “Contractor”. 

 

 

 

ARTICLE 8 – TIME 

 

8.2 PROGRESS AND COMPLETION 

 

Add the following Section 8.2.4: 

 

8.2.4 The Contractor will not be entitled to additional compensation for Work performed 

outside of regular working hours, except as authorized in advance and in writing by the 

Owner. 

 

 

8.3  DELAYS AND EXTENSIONS OF TIME 

 

Add the following to the end of Section 8.3.1: 

 

 “Inclement weather shall not be cause to justify delay.” 

 

ARTICLE 9 - PAYMENTS AND COMPLETION 

 

9.3 APPLICATIONS FOR PAYMENT 

 

Add the following to the end of Section 9.3.1: 

 

“Requirements for the Application for Payment shall be as specified in Division 01 – General 

Requirements.”  

 

Add the following Subparagraph 9.3.1.3 to Section 9.3.1:  

 

9.3.1.3 The first Application for Payment shall be accompanied, in writing, by the Contractor's 

conditional partial waiver of lien, for the amount due.  Each subsequent Application for 

Payment shall be accompanied, in writing, by the Contractor's partial waiver of lien for 

the current and unconditional waiver for previous payment amount due and by 

unconditional partial waivers of lien from all subcontractors and supplies of materials, 

equipment and services who are included in the preceding Application for Payment.  

Application for Final Payment shall be accompanied by the Contractor's full waiver of 

lien for the amount due and by full waivers of lien from subcontractors and suppliers of 

materials, equipment and services who have not previously furnished such full waivers. 
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Add the following Subparagraph 9.3.1.4 to Section 9.3.1. 

 

9.3.1.4 Until Substantial Completion, the Owner shall pay no more than ninety (90) percent of 

the amount due the Contractor on account of progress payments. 

 

Add the following Subparagraph 9.3.1.5 to Section 9.3.1. 

 

9.3.1.5 After the Work is substantially complete and the Architect has determined that the 

Contractor's list of items to be completed or corrected is acceptable, retainage shall be 

adjusted to be in proportion to the value of Work on the list, plus unsettled claims. 

 

9.4 CERTIFICATES FOR PAYMENT 

 

In Section 9.4, delete “CERTIFICATES FOR PAYMENT” and replace with “REVIEW OF 

CONTRACTOR’S APPLICATION FOR PAYMENT”. 

 

In Section 9.4.1, line 2, change “a Certificate for Payment” in one (1) location to “an acceptance 

of the Contractor’s Application for Payment”. 

 

In Section 9.4.1, line 4, change “certification” in one (1) location to “acceptance”. 

 

In Section 9.4.2, line 1, change “a Certificate for Payment” in one (1) location to “an acceptance 

of the Contractor’s Application for Payment”. 

 

In Section 9.4.2, line 7, change “a Certificate for Payment” in one (1) location to “an acceptance 

of the Contractor’s Application for Payment”. 

 

In Section 9.4.2, line 8, change “certified” in one (1) location to “accepted”. 

 

In Section 9.4.2, line 9, change “a Certificate for Payment” in one (1) location to “an acceptance 

of the Contractor’s Application for Payment”. 

 

In Section 9.4.2, line 10, change “inspections” in one (1) location to “observations”. 

 

In Section 9.4.2, line 12, change “made examination” in one (1) location to “reviewed”. 

 

9.5 DECISIONS TO WITHOLD CERTIFICATION 

 

In Section 9.5, delete “CERTIFICATION” in one (1) location and replace with 

“ACCEPTANCE”. 

 

In Section 9.5.1, line 1, change “a Certificate for Payment” in one (1) location to “an acceptance 

of the Contractor’s Application for Payment”. 
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In Section 9.5.1, line 3, change “certify” in one (1) location to “accept”. 

 

In Section 9.5.1, line 5, change “a Certificate for Payment” in one (1) location to “an acceptance 

of the Contractor’s Application for Payment”. 

 

In Section 9.5.1, line 6, change “a Certificate for Payment” in one (1) location to “an acceptance 

of the Contractor’s Application for Payment”. 

 

In Section 9.5.1, line 7, change “a Certificate for Payment” in one (1) location to “an acceptance 

of the Contractor’s Application for Payment”. 

 

In Section 9.5.2, line 1, change “certification” in two (2) locations to “acceptance”. 

 

In Section 9.5.3, line 1, change “certification” in one (1) location to “acceptance”. 

 

In Section 9.5.3, line 5, change “Certificate for Payment” in one (1) location to “review of the 

submitted Contractor’s Application for Payment”. 

 

9.6 PROGRESS PAYMENTS 

 

In Section 9.6.1, line 1, change “issued a Certificate for Payment” in one (1) location to 

“accepted the Contractor’s Application for Payment”. 

 

In Section 9.6.6, line 1, change “a Certificate for Payment” in one (1) location to “An acceptance 

of the Contractor’s Application for Payment”. 

 

9.7 FAILURE OF PAYMENT 

 

In Section 9.7, line 1, change “a Certificate for Payment” in one (1) location to “An acceptance 

of the Contractor’s Application for Payment”. 

 

In Section 9.7, line 3, change “certified” in one (1) location to “accepted”. 

 

9.8  SUBSTANTIAL COMPLETION 

 

In Section 9.8.3, line 1, replace “make an inspection” with “visit the Project to observe and” 

 

In Section 9.8.3, line 2, replace “inspection” in one (1) location with “observations”. 

 

In Section 9.8.3, line 6, replace “inspection” in one (1) location with “site visit and observation.” 

 

In Section 9.8.4, lines 5 and 6, revise the following: 

 

Delete the following sentence:  
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“Warranties required by the Contract Documents shall commence on the date of substantial 

completion of the work or designated portion thereof unless otherwise provided in the Certificate 

of Substantial Completion.” 

 

 

 

 

  

Replace with the following sentence:   

 

“The Contractor’s comprehensive 1 yr. warranty and all other warranties required or 

provided by the Contract Documents shall commence on the date of the Owner’s written 

acceptance of the work or portion thereof, unless otherwise agreed upon in writing.”  

 

9.9  PARTIAL OCCUPANCY OR USE 

 

In Section 9.9.2, line 1, replace “inspect” in one (1) location with “observe”. 

 

9.10  FINAL COMPLETION AND FINAL PAYMENT 

 

In Section 9.10.1, lines 1, 2, replace “inspection” in one (1) location, each line, with 

“observation”. 

 

In Section 9.10.1, line 4, replace “issue a Final Certificate for Payment” in one (1) location with 

“review the Contractor’s final Application for Payment”. 

 

In Section 9.10.1, line 4, replace “issue a Final Certificate for Payment stating that to the best of 

the Architect’s knowledge” with “review the Contractor’s Final Application for Payment 

considering that to the extent of the Architect’s knowledge, available”. 

 

In Section 9.10.1, line 5, replace “inspections” in one (1) location with “observations”. 

 

In Section 9.10.1, line 7, replace “Certificate” in one (1) location with “Application for 

Payment”. 

 

In Section 9.10.1, line 7, replace “Final Certificate for Payment” in one (1) location with 

“acceptance of the Contractor’s Final Application for Payment”. 

 

Add the following sentence to Section 9.10.1:  

 

“The payment amount conveyed by the accepted Contractor’s final Application for Payment shall 

be sufficient to increase the total payments to 100 percent of the Contract Sum, less such 

amounts as the Architect shall determine for incomplete Work and unsettled claims. 



GRAND OAKS APARTMENTS                   ISSUE DATE:  08/31/16 

LEE COUNTY, FL  PRICING SET 

FK PROJECT No. 5331 

 

SUPPLEMENTARY CONDITIONS  007300 - 12 

 

Add the following Subparagraph 9.10.2.1 to Section 9.10.2:  

 

9.10.2.1 In addition to the above, the following requirements shall be fulfilled before 

application for final payment or payment of the retained percentages is accepted and 

paid:  The Contractor shall deliver to the Architect (for delivery to the Owner), in a 

single package, properly labeled item by item, to indicate all materials, equipment and 

documents contained therein the following;  

 

 (1) Notice by the Contractor of satisfactory completion of Work including corrections 

of defective Work and acceptance of same by the Architect, 

 

 (2) Contractor's Affidavit of Payment of Debtors and Claims; AIA Document G706 

and Contractor's Affidavit of Release of Liens, AIA Document G706A, or other 

forms as directed or accepted by the Owner. 

 

 (3) Submission to the Owner of required Project Record Documents as defined in 

Division 01 - General Requirements.  

 

 (4) Completion of any required instructions and training to the Owner on operation 

and maintenance of all equipment and systems. 

 

 (5) Submission of all tools which are a permanent part of equipment installed in the 

work. 

 

 (6) Submission of all keys, construction and permanent, properly identified. 

 

In Section 9.10.3, lines 3 and 8, replace “certification” in one (1) location, in each referenced 

line, with “review". 

 

Add Section 9.10.6 as follows: 

 

9.10.6 Following the issuance of final payment the Owner will record a Notice of Completion 

with the governmental authorities having jurisdiction within ten (10) days following 

completion and acceptance by the Owner of all work in accordance with the Contract 

Documents.  The Notice of Completion replaces any Certificate(s) of Substantial 

Completion. 

 

Add Section 9.11 as follows:  

 

9.11 LIQUIDATED DAMAGES 
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9.11.1 The Contractor and Contractor's surety, if any, shall be liable for and shall pay the Owner 

the sums stipulated in the Agreement as liquidated damages, in lieu of actual damages, 

for each calendar day of delay until Substantial Completion. 

 

ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY 

 

10.2 SAFETY OF PERSONS AND PROPERTY 

 

Add the following to the end of Section 10.2.1: 

 

 . . . . .This requirement shall apply continuously and not be limited to normal working 

 hours. 

 

Add the following Section 10.2.2.1 to Section 10.2.2: 

 

10.2.2.1  The Contractor, its agents, employees, materialmen and subcontractors will perform 

all work on the project in a safe and responsible manner.  The Contractor shall, at its 

own expense, conform to the safety policies and regulations established by the 

Contractor and shall comply with all specific safety requirements promulgated by all 

government authorities including without limitation the requirements of the 

Occupational Safety and Health Act, and the Construction Safety Act, in effect on the 

date of the Agreement and all standard and regulations which have been or shall be 

promulgated by the parties or agencies which administer the Acts.  The Contractor 

shall comply with said requirements, standards and regulations, and require and be 

directly responsible for compliance therewith on the part of its said agents, 

employees, materialmen, and subcontractors; and shall directly receive, respond to, 

defend, and be responsible for all citations, assessments, fines or penalties which may 

be incurred by reason of its failure on the part of its agents, employees, materialmen 

or subcontractors to so comply. 

 

ARTICLE 11 - INSURANCE AND BONDS 

 

11.1 CONTRACTOR’S LIABILITY INSURANCE 

 

Add the following Section 11.1.2.1 to Section 11.1.2: 

 

11.1.2.1 The Contractor shall obtain and maintain, for the full period of the Contract, the 

following minimum coverage and limits, or coverage and limits that are required by 

the Owner or by law, whichever is greater: 

 

 .1 WORKER'S COMPENSATION including Occupational Disease insurance 

meeting the statutory requirements of the jurisdiction of the Project together with 

a Broad Form All States Endorsement and containing Employers' Liability 

insurance in an amount of at least $1,000,000. 
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 .2 COMPREHENSIVE GENERAL LIABILITY AND/OR UMBRELLA 

LIABILITY insurance on an occurrence basis provided limits for Bodily Injury 

with Personal Injury including its employees of in the amounts of at least 

$1,000,000 each occurrence and $1,000,000 aggregate; Property Damage 

$1,000,000 each occurrence, $1,000,000 aggregate.  The policy must include the 

Owner, Architect and other Project Consultants as listed in the Project Directory, 

as ADDITIONAL INSUREDS and must provide Premises-Operations, 

Independent Contractors, Broad Form Property Damage, Contractual Liability, 

Products and Completed Operations coverage’s (which shall be maintained in 

force for a period of two years after substantial completion of the project or for 

such longer period of time as is described in the Contract Documents) and 

PRIMARY to any insurance of the ADDITIONAL INSUREDS.  XCU Exclusions 

must be deleted when applicable to operations performed by the Contractor.  A 

waiver of Subrogation in favor of the Owner shall also be included.  Evidence of 

Insurance coverage naming the additional insureds shall be provided to the Owner 

and Architect prior to proceeding with the work. 

 

 .3 COMPREHENSIVE AUTOMOBILE LIABILITY on an occurrence basis 

covering all Owned, Non-Owned and Hired Vehicles for limits of liability equal 

to those in (.2) above. 

 

 .4 A Certificate of Insurance on an approved form must be delivered to the Owner 

and Architect and must state coverage will not be altered, canceled or allowed to 

expire without thirty (30) days written notice by registered mail to the Owner. 

 

 .5 Insurance coverage of $1,000,000.00 minimum limit must be obtained from each 

subcontractor and, or, supplier, if any, before permitting them on the site of the 

project.  Otherwise, this required protection must be included within the 

Contractor’s insurance policies. 

 

 .6 It is understood and agreed that the insurance coverages and limits required above 

shall not limit the extent of the Contractor's responsibilities and liabilities 

specified within the Contract Documents or by law. 

 

 .7 It is understood and agreed authorization is hereby granted to Owner to withhold 

payments to the Contractor until properly executed Certificate(s) of Insurance 

evidencing insurance required herein are received by the Owner. 

 

 .8 Certificates of Insurance shall be submitted as specified in Division 00 – 

Procurement and Contracting Requirements and Division 01 - General 

Requirements.  

 

11.3 PROPERTY INSURANCE 
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Add the following to the end of Section 11.3.1.1 

 

“The Contractor shall be responsible for any damage or loss not covered under the Owner's 

policy to any and all materials, supplies or equipment after delivery to the site by the Contractor 

or his suppliers, whether paid for by the Owner or not, whether prior to or after installation into 

the building structure.  (Examples:  theft, damage while handling, etc..)” 

 

11.4  PERFORMANCE BOND AND PAYMENT BOND 

 

Add Section 11.4.3 as follows: 

 

11.4.3 The Contractor shall deliver the required bonds to the Owner not later than three days 

following the date the Agreement is entered into, or if the Work is to be commenced prior 

thereto in response to a letter of intent, the Contractor shall, prior to the commencement 

of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished. 

 

Add Section 11.4.4 as follows: 

 

11.4.4 The Contractor shall require the attorney-in-fact who executes the required bonds on 

behalf of the surety to affix thereto a certified and current copy of the power of attorney. 

 

ARTICLE 12 – UNCOVERING AND CORRECTION OF WORK 

 

12.1 UNCOVERING OF WORK 

 

In Section 12.1.1, line 3, change “examination” in one (1) location to “observation”. 

 

In Section 12.1.2, line 1, change “examine” in one (1) location to “observe it”. 

 

In Section 12.2.1, line 1, change “rejected” in one (1) location to “not accepted”. 

 

ARTICLE 13 - MISCELLANEOUS PROVISIONS 

 

13.6  INTEREST 

 

In Section 13.6, line 1, following “unpaid” insert “after 30 days”. 

 

ARTICLE 14 - TERMINATION OR SUSPENSION OF THE CONTRACT 

 

14.1 TERMINATION BY CONTRACTOR 

 

In Section 14.1.1.3, line 1, change “issued a Certificate for Payment” in one (1) location to 

“accepted the Contractor’s Final Application for Payment”. 
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In Section 14.1.1.3, line 2, change “certification” in one (1) location to “acceptance”. 

 

In Section 14.1.1.3, line 3, change “or” in one (1) location to “or the Contractor has not provided 

required or requested supporting documents including satisfaction of requirements of the Owner 

related to the Owner’s financing resource or Lender for the Project”. 

 

14.2 TERMINATION BY THE OWNER FOR CAUSE 

 

In Section 14.2.2, line 1, change “certification” in one (1) location to “acceptance”. 

 

In Section 14.2.4, line 5, change “certified” in one (1) location to “accepted”. 

 

 

 

ARTICLE 15 – CLAIMS AND DISPUTES 

 

15.1 CLAIMS 

 

15.1.3  CONTINUING CONTRACT PERFORMANCE 

 

In Section 15.1.3, line 3, change “prepare” in one (1) location to “review”. 

 

In Section 15.1.3, line 3, change “issue” in one (1) location to “review”. 

 

In Section 15.1.3, line 4, change “Certificates for Payment” in one (1) location to “the 

Contractor’s Application for Payment”. 

 

15.2 INITIAL DECISION 

 

In Section 15.2.2, line 3, change “reject” in one (1) location to “not accept”. 

 

In Section 15.2.2, line 3, change “approve” in one (1) location to “accept”. 

 

In Section 15.2.4, line 5, change “reject or approve” in one (1) location to “accept or not accept”. 

 

In Section 15.2.5, line 1, change “approving or rejecting” in one (1) location to “accepting or not 

accepting”. 

 

END OF SECTION 007300  

 
 


