GRAND OAKS APARTMENTS ISSUE DATE: 08/31/16
LEE COUNTY, FL PRICING SET
FK PROJECT No. 5331

SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements governing allowances.

L. Certain items may be specified in the Contract Documents by allowances. Allowances
have been established in lieu of additional requirements and to defer selection of actual
materials and equipment to a later date when direction will be provided to the Contractor.

If necessary, additional requirements will be issued by Change Order.

Types of allowances include the following:

1. Lump-sum allowances.

2. Quantity allowances.

3. Contingency allowances.

4. Testing and inspecting allowances.

Related Sections:

1. Division 01 Section "Quality Requirements" for procedures governing the use of
allowances for testing and inspecting.

2. Divisions 02 through 49 Sections for items of Work covered by allowances.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final
selection and purchase of each product or system described by an allowance must be completed
to avoid delaying the Work.

At Architect's or Owner’s request, obtain proposals for each allowance for use in making final
selections. Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect or Owner from the designated supplier.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.
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B.

1.5

1.6

1.7

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfillment of each allowance.

Submit time sheets and other documentation to show labor time and cost for installation of
allowance items that include installation as part of the allowance.

Coordinate and process submittals for allowance items in same manner as for other portions of
the Work.

COORDINATION

Coordinate allowance items with other portions of the Work. Furnish templates as required to
coordinate installation.

LUMP-SUM ALLOWANCES

Allowance shall include cost to Contractor of specific products and materials selected by
Architect, or Owner, under allowance and shall include taxes, freight, and delivery to Project
site.

Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor,
installation, overhead and profit, and similar costs related to products and materials selected by
Architect, or Owner, under allowance shall be included as part of the Contract Sum and not part
of the allowance.

Unused Materials: Return unused materials purchased under an allowance to manufacturer or
supplier for credit to Owner, after installation has been completed and accepted.

1. If requested by Architect, or Owner, retain and prepare unused material for storage by
Owner. Deliver unused material to Owner's storage space as directed.

ADJUSTMENT OF ALLOWANCES

Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based
on the difference between purchase amount and the allowance, multiplied by final measurement
of work-in-place where applicable. If applicable, include reasonable allowances for cutting
losses, tolerances, mixing wastes, normal product imperfections, and similar margins.

1. Include installation costs in purchase amount only where indicated as part of the
allowance.
2. If requested, prepare explanation and documentation to substantiate distribution of

overhead costs and other margins claimed.

Submit claims for increased costs because of a change in scope or nature of the allowance
described in the Contract Documents, whether for the purchase order amount or Contractor's
handling, labor, installation, overhead, and profit.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.

32 PREPARATION
A. Coordinate materials and their installation for each allowance with related materials and

installations to ensure that each allowance item is completely integrated and interfaced with
related work.

33 SCHEDULE OF ALLOWANCES

A.  Allowances are applicable as listed by a Schedule of Allowances provided within the
Owner/Contractor Agreement in the absence of a Schedule of Allowances provided within the
Project Manual, Division 01 of the Contract Documents.

END OF SECTION 012100
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