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SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for substitutions.

Related Sections:

1. Division 01 Section "Product Requirements" for requirements for submitting comparable
product submittals for products by listed manufacturers.

2. Divisions 02 through 49 Sections for specific requirements and limitations for
substitutions.

DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes for convenience are not allowed.

SUBMITTALS

Substitution Requests: Submit three copies of each request for consideration. Identify product
or fabrication or installation method to be replaced. Include Specification Section number and
title and Drawing numbers and titles.

1. Substitution Request Form: Use form acceptable to Architect.
2. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a. Statement indicating why specified product or fabrication or installation cannot be
provided.

b. Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.
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c. Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Include annotated copy of applicable specification section.
Significant qualities may include attributes such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated. Indicate deviations, if any, from the Work
specified.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

e. Samples, where applicable or requested.

f. Certificates and qualification data, where applicable or requested.

g. List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

h. Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

1. Research reports evidencing compliance with building code and regulations in
effect for Project, from an evaluation organization acceptable to the authorities
having jurisdiction.

J- Detailed comparison of Contractor's construction schedule using proposed

substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays
in delivery. Identify use of available float, if any, in schedule comparison.

k. Cost information, including a proposal of change, if any, in the Contract Sum.

Documentation of Owner acceptance of the proposed substitution.

m.  Contractor's certification that proposed substitution complies with requirements in
the Contract Documents except as indicated in substitution request, is compatible
with related materials, and is appropriate for applications indicated.

—

n. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

3. Architect's Action: If necessary, Architect will request additional information or

documentation for evaluation within seven (7) days of receipt of a request for
substitution. Architect will notify Contractor of acceptance or rejection of proposed
substitution within fourteen (14) days of receipt of request, or seven (7) days of receipt of
additional information or documentation, whichever is later, unless Architect is unable to
accept the substitution as presented.

a. Forms of Acceptance: Construction Change Directive, or Architect's
Supplemental Instructions for minor changes in the Work.
b. Use product specified if Architect does not issue a decision on use of a proposed

substitution within time allocated.

1.5 QUALITY ASSURANCE
A.  Compatibility of Substitutions: Investigate and document compatibility of proposed

substitution with related products and materials. Engage qualified testing agency to perform
compatibility tests recommended by manufacturers.

SUBSTITUTION PROCEDURES 012500 - 2



THE ROBERT
FT. MYERS, FL.

ISSUE DATE: 02/28/2020
PERMIT REVIEW SET

FK PROJECT No. 5592

1.6 PROCEDURES

A.  Coordination: Modify or adjust affected work as necessary to integrate work of the accepted
substitutions.

PART 2 - PRODUCTS

2.1 SUBSTITUTIONS

A.  Substitutions for Cause: Submit requests for substitution immediately upon discovery of need
for change, but not later than ten (10) days prior to time required for preparation and review of
related submittals.

1. Conditions:  Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Architect
will return requests without action, except to record noncompliance with these

requirements:

a. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

b. Substitution request is fully documented and properly submitted.

c. Requested substitution will not adversely affect Contractor's construction schedule.

d. Requested substitution has received necessary approvals of authorities having
jurisdiction.

e. Requested substitution is compatible with other portions of the Work.

f. Requested substitution has been coordinated with other portions of the Work.

g. Requested substitution provides specified warranty.

h. If requested substitution involves more than one contractor, requested substitution

has been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.
Owner has directed Architect to review Contractor’s request for substitution.

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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