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SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for the following:

1. Preconstruction photographs.
2. Periodic construction photographs.
3. Final completion construction photographs.

B. Related Requirements:

1. Division 01 Section "Submittal Procedures" for submitting photographic documentation.
2. Division 01 Section "Closeout Procedures" for submitting photographic documentation 

as project record documents at Project closeout.

1.3 INFORMATIONAL SUBMITTALS

A. Digital Photographs:  Submit image files within ten (10) days of taking photographs.

1. Digital Camera:  Minimum sensor resolution of five (5) megapixels.
2. Format:  Minimum 3200 by 2400 pixels, in unaltered original files, with same aspect 

ratio as the sensor, uncropped, date and time stamped, in folder named by date of 
photograph.

3. Identification:  Provide the following information with each image description in file 
metadata tag:

a. Name of Project.
b. Date photograph was taken.
c. Description of vantage point, indicating location, direction (by compass point), and 

elevation or story of construction.
d. Unique sequential identifier..

1.4 USAGE RIGHTS

A. Obtain and transfer copyright usage rights from photographer to Owner for unlimited 
reproduction of photographic documentation.
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PART 2 - PRODUCTS

2.1 PHOTOGRAPHIC MEDIA

A. Digital Images:  Provide images in JPG format, produced by a digital camera with minimum 
sensor size of five (5) megapixels, and at an image resolution of not less than 3200 by 2400  
pixels.

PART 3 - EXECUTION

3.1 CONSTRUCTION PHOTOGRAPHS

A. Photographer:  Engage a qualified photographer to take construction photographs.

B. General:  Take photographs using the maximum range of depth of field, and that are in focus, to 
clearly show the Work.  Photographs with blurry or out-of-focus areas will not be accepted.

1. Maintain key plan with each set of construction photographs that identifies each 
photographic location.

C. Digital Images:  Submit digital images exactly as originally recorded in the digital camera, 
without alteration, manipulation, editing, or modifications using image-editing software.

1. Date and Time:  Include date and time in file name for each image.
2. Field Office Images:  Maintain one set of images accessible in the field office at Project 

site, available at all times for reference.  Identify images in the same manner as those 
submitted to Architect.

D. Preconstruction Photographs:  Before starting construction, take photographs of Project site and 
surrounding properties, including existing items to remain during construction, from different 
vantage points.

1. Flag construction limits before taking construction photographs.
2. Take photographs to show existing conditions adjacent to property before starting the 

Work.

E. Periodic Construction Photographs:  Take a suitable number of photographs to clearly document 
the progress of construction activities with the cutoff date associated with each Application for 
Payment.  Select vantage points to show status of construction and progress since last 
photographs were taken.

F. Final Completion Construction Photographs:  Take a suitable number of color photographs after 
date of Substantial Completion for submission as project record documents.  

1. Do not include date stamp.
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2. Additional Photographs:  Architect may request photographs in addition to periodic 
photographs specified.  

3. In emergency situations, take additional photographs within 24 hours of request.
4. Circumstances that could require additional photographs include, but are not limited to, 

the following:

a. Special events planned at Project site.
b. Immediate follow-up when on-site events result in construction damage or losses.
c. Photographs to be taken at fabrication locations away from Project site. 
d. Substantial Completion of a major phase or component of the Work.
e. Extra record photographs at time of final acceptance.

END OF SECTION 013233
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