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FK PROJECT No. 5592

SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements for the following:

1. Preconstruction photographs.
2. Periodic construction photographs.
3. Final completion construction photographs.

B.  Related Requirements:

1. Division 01 Section "Submittal Procedures" for submitting photographic documentation.
2. Division 01 Section "Closeout Procedures" for submitting photographic documentation
as project record documents at Project closeout.

1.3 INFORMATIONAL SUBMITTALS

A.  Digital Photographs: Submit image files within ten (10) days of taking photographs.

1. Digital Camera: Minimum sensor resolution of five (5) megapixels.

2. Format: Minimum 3200 by 2400 pixels, in unaltered original files, with same aspect
ratio as the sensor, uncropped, date and time stamped, in folder named by date of
photograph.

3. Identification: Provide the following information with each image description in file

metadata tag:

a.
b.
c.

d.

Name of Project.

Date photograph was taken.

Description of vantage point, indicating location, direction (by compass point), and
elevation or story of construction.

Unique sequential identifier..

1.4 USAGE RIGHTS

A.  Obtain and
reproduction

transfer copyright usage rights from photographer to Owner for unlimited
of photographic documentation.
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PART 2 - PRODUCTS

2.1

A.

PHOTOGRAPHIC MEDIA

Digital Images: Provide images in JPG format, produced by a digital camera with minimum
sensor size of five (5) megapixels, and at an image resolution of not less than 3200 by 2400
pixels.

PART 3 - EXECUTION

3.1

A.

E.

CONSTRUCTION PHOTOGRAPHS
Photographer: Engage a qualified photographer to take construction photographs.

General: Take photographs using the maximum range of depth of field, and that are in focus, to
clearly show the Work. Photographs with blurry or out-of-focus areas will not be accepted.

1. Maintain key plan with each set of construction photographs that identifies each
photographic location.

Digital Images: Submit digital images exactly as originally recorded in the digital camera,
without alteration, manipulation, editing, or modifications using image-editing software.

1. Date and Time: Include date and time in file name for each image.

2. Field Office Images: Maintain one set of images accessible in the field office at Project
site, available at all times for reference. Identify images in the same manner as those
submitted to Architect.

Preconstruction Photographs: Before starting construction, take photographs of Project site and
surrounding properties, including existing items to remain during construction, from different
vantage points.

1. Flag construction limits before taking construction photographs.
2. Take photographs to show existing conditions adjacent to property before starting the
Work.

Periodic Construction Photographs: Take a suitable number of photographs to clearly document
the progress of construction activities with the cutoff date associated with each Application for
Payment. Select vantage points to show status of construction and progress since last
photographs were taken.

Final Completion Construction Photographs: Take a suitable number of color photographs after
date of Substantial Completion for submission as project record documents.

1. Do not include date stamp.
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2. Additional Photographs: Architect may request photographs in addition to periodic

photographs specified.
3. In emergency situations, take additional photographs within 24 hours of request.
4. Circumstances that could require additional photographs include, but are not limited to,

the following:

Special events planned at Project site.

Immediate follow-up when on-site events result in construction damage or losses.
Photographs to be taken at fabrication locations away from Project site.
Substantial Completion of a major phase or component of the Work.

Extra record photographs at time of final acceptance.

ope op

END OF SECTION 013233
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