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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Disposing of nonhazardous construction waste. 

1.3 DEFINITIONS 

A. Construction Waste:  Building and site improvement materials and other solid waste resulting 

from construction, or repair operations.  Construction waste includes packaging. 

B. Disposal:  Removal off-site of construction waste and subsequent disposal in landfill or 

incinerator acceptable to authorities having jurisdiction. 

1.4 PERFORMANCE REQUIREMENTS 

A. General:  Practice efficient waste management in the use of materials in the course of the Work.  

Use all reasonable means to divert construction and demolition waste from landfills and 

incinerators.  

1.5 ACTION SUBMITTALS 

A. Waste Management Plan:  Submit plan within fifteen (15) days of date established for 

commencement of the Work. 

1.6 INFORMATIONAL SUBMITTALS 

A. Waste Reduction Progress Reports:  Concurrent with each Application for Payment, submit 

report. Include the following information: 

1. Material category. 

2. Generation point of waste. 

3. Total quantity of waste in tons. 
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B. Landfill and Incinerator Disposal Records:  Indicate receipt and acceptance of waste by landfills 

and incinerator facilities licensed to accept them.  Include manifests, weight tickets, receipts, 

and invoices. 

1.7 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with hauling, recycling and disposal regulations of 

authorities having jurisdiction. 

B. Waste Management Conference:  Conduct conference at Project site to comply with 

requirements in Division 01 Section "Project Management and Coordination." Review methods 

and procedures related to waste management including, but not limited to, the following: 

1. Review and discuss waste management plan. 

2. Review procedures for periodic waste collection and transportation to disposal facilities. 

3. Review waste management requirements for each trade. 

1.8 WASTE MANAGEMENT PLAN 

A. General:  Develop a waste management plan according to requirements of this Section.  Plan 

shall consist of waste identification, waste reduction work plan, and cost/revenue analysis.  

B. Waste Identification:  Indicate anticipated types and quantities of demolition, site-clearing and 

construction waste generated by the Work.  Use.  Include estimated quantities and assumptions 

for estimates. 

C. Waste Reduction Work Plan:  List each type of waste. Include points of waste generation, type 

of waste, and means of collection, handling and transportation procedures. 

1. Disposed Materials:  Indicate how and where materials will be disposed of.  Include 

name, address, and telephone number of each landfill and incinerator facility. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. General:  Implement accepted waste management plan.  Provide handling, containers, storage, 

signage, transportation, and other items as required to implement waste management plan 

during the entire duration of the Contract. 

1. Comply with Division 01 Section "Temporary Facilities and Controls" for operation, 

termination, and removal requirements. 

B. Training:  Train workers, subcontractors, and suppliers on proper waste management 

procedures, as appropriate for the Work occurring at Project site. 
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1. Distribute waste management plan to everyone concerned within three (3) days of 

submittal return. 

2. Distribute waste management plan to entities when they first begin work on-site.  Review 

plan procedures and locations established for salvage, recycling, and disposal. 

C. Site Access and Temporary Controls:  Conduct waste management operations to ensure 

minimum interference with roads, streets, walks, walkways, and other adjacent occupied and 

used facilities. 

1. Comply with Division 01 Section "Temporary Facilities and Controls" for controlling 

dust and dirt, environmental protection, and noise control. 

3.2 SALVAGING DEMOLITION WASTE 

A. Salvaged Items for Reuse in the Work:  Salvage items for reuse and handle as follows: 

1. Clean salvaged items. 

2. Pack or crate items after cleaning.  Identify contents of containers. 

3. Store items in a secure area until installation. 

4. Protect items from damage during transport and storage. 

5. Install salvaged items to comply with installation requirements for new materials and 

equipment.  Provide connections, supports, and miscellaneous materials necessary to 

make items functional for use indicated. 

B. Salvaged Items for Owner's Use:  Salvage items for Owner's use and handle as follows: 

1. Clean salvaged items. 

2. Pack or crate items after cleaning.  Identify contents of containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to Owner's storage area designated by Owner. 

5. Protect items from damage during transport and storage. 

3.3 RECYCLING  CONSTRUCTION WASTE, GENERAL 

A. General:  Recycle paper and beverage containers used by on-site workers. 

B. Procedures:  Separate recyclable waste from other waste materials, trash, and debris.  Separate 

recyclable waste by type at Project site to the maximum extent practical according to accepted 

construction waste management plan. 

1. Provide appropriately marked containers or bins for controlling recyclable waste until 

they are removed from Project site.  Include list of acceptable and unacceptable materials 

at each container and bin. 

a. Inspect containers and bins for contamination and remove contaminated materials 

if found. 

2. Remove recyclable waste off Owner's property and transport to recycling receiver or 

processor. 
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3.4 RECYCLING CONSTRUCTION WASTE 

A. Packaging: 

1. Cardboard and Boxes:  Break down packaging into flat sheets.  Bundle and store in a dry 

location. 

3.5 DISPOSAL OF WASTE 

A. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, remove 

waste materials from Project site and legally dispose of them in a landfill or incinerator 

acceptable to authorities having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed of to 

accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas and in compliance with regulations of authorities having jurisdiction. 

B. Burning:  Do not burn waste materials. 

C. Disposal:  Transport waste materials off Owner's property and legally dispose of them. 

END OF SECTION 017419 


