GRAND OAKS APARTMENTS ISSUE DATE: 08/31/16
LEE COUNTY, FL PRICING SET
PROJECT NO. 5291

SECTION 260150 - DEFINITIONS, SYMBOLS, AND ABBREVIATIONS

PART 1 - GENERAL

1.1 DEFINITIONS

A.
B.
C.

!—1

Appurtenances- All required items and equipment for a complete working system.

Concealed- Hidden from sight; includes items in shafts and above ceilings.

Conduit- Includes metallic and non-metallic raceways, wireway, auxiliary
gutters, outlet boxes, pull boxes, and junction boxes comprising
a complete system.

Exposed- Not concealed; work within equipment rooms shall be
considered exposed.

Furnish- Procure and deliver to the site equipment, devices and items
indicated and required for a complete installation.

Indicated- As indicated on Contract Documents.

Install- Labor, miscellaneous materials, services and tools to receive,

store, locate, secure in place, connect, and place into operation
equipment for a complete installation.

Provide- Furnish and install

Wiring- Includes all conductors, connectors, and terminations necessary
for a complete installation.

1.2 SYMBOLS

A.

Symbols used on the electrical drawings are defined in the electrical symbols schedule on
the drawings. Not all of the symbols scheduled will necessarily be required for this
project.

1.3 ABBREVIATIONS

A.

The following is a composite listing of abbreviations and initials.

A Ampere

A/C Air Conditioning

A.C. Alternating Current

AFD Adjustable Frequency Drive
AFF Above Finished Floor

AFG Above Finished grade

AHJ Authority Having Jurisdiction
AHU Air Handler Unit

AIC Ampere Interrupting Capacity
AL Aluminum

AMP Ampere

ANSI American National Standards Institute
ASA American Standards Association
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ATS
AUX
AWG
B.C.
BFG
BFMS
BIL
BMS
BRKR
CO
CAB
C.
C.B.
CBM
CFM
CKT.
C/L
CLG
Co.
Comp.
Cond.
Conn.
Cont.
Cont'l.
Cont'lr
Cont'd
CPU
CRT
CSTC
C.T.
CU.
C.U.
C.W.
D.C.
Deg.
DCTC
DGP
Disc.
D.O.
DN.
DPDT
DPST
E.C.
EC

EF
EMS
EMT
E.O.
ESIC

Automatic Transfer Switch
Auxiliary

American Wire Gauge
Bare Copper

Below Finished Grade
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Building Facilities Management System (Also see BMS and EMS)

Basic Impulse Level

Building Management System (Also see BMS and EMS)

Breaker

Degrees Centigrade

Cabinet

Conduit

Circuit Breaker

Certified Ballasts Manufacturers
Cubic Feet per Minute
Circuit

Center Line

Ceiling

Company

Compressor

Condenser

Connection

Contactor

Control

Controller

Continued

Central Processing Unit
Cathode Ray Terminal
Communications System Terminal Cabinet
Current Transformer
Copper
Compressor/Condenser Unit
Cold Water

Direct Current

Degree

Door Control Terminal Cabinet
Data Gathering Panel
Disconnect

Draw Out

Down

Double Pole Double Throw
Double Pole Single Throw

Electrical Contractor (or General Contractor)

Empty Conduit
Exhaust Fan

Energy Management System (Also see BFMS and BMS)

Electric Metallic Tubing
Electrically Operated
Elevator/Systems Interface Cabinet
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EWC
EWH
FO
FATO
FCU
FID
FLA
FM
FMS
FO
FPS
FT.
FUT
F7Z
GFI
GRS
GRD
GND.
Horiz.
HP.
HR.
H.S.
HW
I/C
ICU
IEEE
IES
IMC
1n.
IPCEA
J.B.
JCT
kemil
KV
KVA
KW
Ibs
LAN
LED
LT.
LTG.

MAX
MCC
MCB
MCM
MCP
MDP
MIC

Electric Water Cooler

Electric Water Heater

Degrees Fahrenheit

Final Approach and Takeoff Area (Applies to Heliports)
Fan Coil Unit

Field Interface Device

Full Load Amperes

Factory Mutual

Facility Management System

Fiber Optics

Feet Per Second

Feet

Future

Fire Protection Zone (Sprinkler)
Ground Fault Interrupting
Galvanized Rigid Steel Conduit
Grade

Ground

Horizontal

Horsepower

Hour

Heat Strip

Hot Water

Intercom

Intensive Care Unit

Institute of Electrical and Electronic Engineers
Illuminating Engineering Society
Intermediate Metallic Conduit
Inches

Insulated Power Cable Engineers Association
Junction Box

Junction

Thousand Circular Mil (also MCM)
Kilovolt

Kilo-Volt-Amperes

Kilowatts

Pounds

Local Area Network

Light Emitting Diode

Light

Lighting

Meter

Maximum

Motor Control Center

Main Circuit Breaker

Thousand Circular Mil (also kemil)
Motor Circuit Protector

Main Distribution Panel
Microphone
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MIN.
M.L.O.
MOCP
MPH
MTD
MUX
MVA
N.
NEC
NECA
NEMA
NFPA
NIC.
NF
No.

0

0.C.
O/H
O.L.
OLS
O.R.
OSHA
OS&Y
P.

PB
P.C.
PIV
PNL
PR
PWR
PF
PRI
Proj.
PSI
P.T.
PVC
R
RCPT
RMS
RPM
RECEPT
RTU
SCA
SEC
S/N
SPKR
SPST
SSTC

SQ

Minimum

Main Lugs Only

Minimum Over Current Protection
Miles Per Hour

Mounted

Multiplex (Transponder) Panel
Mega Volt Amperes

Neutral

National Electric Code

National Electrical Contractors Association
National Electrical Manufacturers Association
National Fire Protection Association
Not in Contract

Non Fused

Number

Phase

On Centers

Overhead

Overload

Overloads

Operating Room

Occupational Safety and Health Act
Outside Screw and Yoke (Sprinkler valve)
Pole

Pullbox

Photo Cell

Post Indicator Valve (Sprinkler)
Panel

Pair

Power

Power Factor

Primary

Projector

Pounds Per Square Inch

Potential Transformer

Polyvinyl Chloride

Relay

Receptacle

Root-Means-Square

Revolutions Per Minute

Receptacle

Remote Terminal Unit

Short Circuit Amps

Secondary

Solid Neutral

Speaker

Single Pole Single Throw

Sound System Terminal Cabinet
Square
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SW
SWBD
TEL
TTB
T.S.
TTC
TV
TYP
TEMP
XPONDR
XFER
XFMR
U/G
U.L.
UNSW
UTIL
v

VFD
A

Wt.

A\
W.P.

PART 2 - PRODUCTS
NOT USED
PART 3 - EXECUTION

NOT USED
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Switch

Switchboard

Telephone

Telephone Terminal Board
Time Switch

Telephone Terminal Cabinet
Television

Typical

Temperature

Transponder

Transfer

Transformer
Underground
Underwriters Laboratories
Unswitched

Utility

Volt

Variable Frequency Drive
Watt

Weight

Wire

Weatherproof
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