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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  Section includes administrative and procedural requirements for the following:
1. Disposing of nonhazardous construction waste.
1.3 DEFINITIONS

A.  Construction Waste: Building and site improvement materials and other solid waste resulting
from construction, or repair operations. Construction waste includes packaging.

B.  Disposal: Removal off-site of construction waste and subsequent disposal in landfill or
incinerator acceptable to authorities having jurisdiction.

1.4 PERFORMANCE REQUIREMENTS
A.  General: Practice efficient waste management in the use of materials in the course of the Work.

Use all reasonable means to divert construction and demolition waste from landfills and
incinerators.

1.5 ACTION SUBMITTALS
A.  Waste Management Plan: Submit plan within fifteen (15) days of date established for
commencement of the Work.
1.6 INFORMATIONAL SUBMITTALS

A.  Waste Reduction Progress Reports: Concurrent with each Application for Payment, submit
report. Include the following information:

1. Material category.

2. Generation point of waste.
3. Total quantity of waste in tons.
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C.

Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by landfills
and incinerator facilities licensed to accept them. Include manifests, weight tickets, receipts,
and invoices.

QUALITY ASSURANCE

Regulatory Requirements: Comply with hauling, recycling and disposal regulations of
authorities having jurisdiction.

Waste Management Conference: Conduct conference at Project site to comply with
requirements in Division 01 Section "Project Management and Coordination." Review methods
and procedures related to waste management including, but not limited to, the following:

L. Review and discuss waste management plan.
2. Review procedures for periodic waste collection and transportation to disposal facilities.
3. Review waste management requirements for each trade.

WASTE MANAGEMENT PLAN

General: Develop a waste management plan according to requirements of this Section. Plan
shall consist of waste identification, waste reduction work plan, and cost/revenue analysis.

Waste Identification: Indicate anticipated types and quantities of demolition, site-clearing and
construction waste generated by the Work. Use. Include estimated quantities and assumptions
for estimates.

Waste Reduction Work Plan: List each type of waste. Include points of waste generation, type
of waste, and means of collection, handling and transportation procedures.

1. Disposed Materials: Indicate how and where materials will be disposed of. Include
name, address, and telephone number of each landfill and incinerator facility.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

PLAN IMPLEMENTATION

General: Implement accepted waste management plan. Provide handling, containers, storage,
signage, transportation, and other items as required to implement waste management plan
during the entire duration of the Contract.

1. Comply with Division 01 Section "Temporary Facilities and Controls" for operation,
termination, and removal requirements.
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B.

32

3.3

Training:  Train workers, subcontractors, and suppliers on proper waste management
procedures, as appropriate for the Work occurring at Project site.

L. Distribute waste management plan to everyone concerned within three (3) days of
submittal return.
2. Distribute waste management plan to entities when they first begin work on-site. Review

plan procedures and locations established for salvage, recycling, and disposal.

Site Access and Temporary Controls: Conduct waste management operations to ensure
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and
used facilities.

1. Comply with Division 01 Section "Temporary Facilities and Controls" for controlling
dust and dirt, environmental protection, and noise control.

SALVAGING DEMOLITION WASTE
Salvaged Items for Reuse in the Work: Salvage items for reuse and handle as follows:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.

Store items in a secure area until installation.

Protect items from damage during transport and storage.

Install salvaged items to comply with installation requirements for new materials and
equipment. Provide connections, supports, and miscellaneous materials necessary to
make items functional for use indicated.
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Salvaged Items for Owner's Use: Salvage items for Owner's use and handle as follows:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Owner.

Transport items to Owner's storage area designated by Owner.
Protect items from damage during transport and storage.
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RECYCLING CONSTRUCTION WASTE, GENERAL
General: Recycle paper and beverage containers used by on-site workers.

Procedures: Separate recyclable waste from other waste materials, trash, and debris. Separate
recyclable waste by type at Project site to the maximum extent practical according to accepted
construction waste management plan.

1. Provide appropriately marked containers or bins for controlling recyclable waste until
they are removed from Project site. Include list of acceptable and unacceptable materials
at each container and bin.
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a. Inspect containers and bins for contamination and remove contaminated materials
if found.
2. Remove recyclable waste off Owner's property and transport to recycling receiver or
processor.
34 RECYCLING CONSTRUCTION WASTE

A.  Packaging:

1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store in a dry
location.
3.5 DISPOSAL OF WASTE

A. General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove
waste materials from Project site and legally dispose of them in a landfill or incinerator
acceptable to authorities having jurisdiction.

1. Except as otherwise specified, do not allow waste materials that are to be disposed of to
accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces

and areas and in compliance with regulations of authorities having jurisdiction.
B.  Burning: Do not burn waste materials.

C.  Disposal: Transport waste materials off Owner's property and legally dispose of them.

END OF SECTION 017419
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